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New Jersey Department of Transportation 
1035 Parkway Avenue, PO Box 600, Trenton, New Jersey 08625­0600 

Baseline Document Change Announcement 

Project Inquiries 

BDC06S­08 

October 31, 2006 

SUBJECT:  Revision to Subsection 101.04 to the 2001 Standard Inputs regarding project 
Inquiries post Advertisement and before Award of the Contract. 

Subsection 101.04 of  the 2001 Standard Inputs has been revised  to replace Quality Assurance Team phone 
numbers  with  e­mail  addresses.    Effective  immediately  NJDOT  personnel  and  designers  are  no  longer 
permitted  to  communicate  either  verbally  or  in  written  form with  planholders  (contractors,  suppliers,  etc.) 
who ask questions regarding the contract documents during the advertisement period.  Inquiries must now be 
e­mailed to the QA Teams and a response will be provided via an Addendum. 

The following revisions have been incorporated in both the English unit Standard Input SI2001E1 and Metric 
unit Standard Input SI2001M1 as of October 31, 2006. 

101.04  Inquiries Regarding the Project. 
REPLACE SUB PART 1 IN THE SI WITH THE FOLLOWING: 

1  Before Award of the Contract.  All inquiries shall be e­mailed directly to the Bureau of Quality Assurance at 
QATEAM1@dot.state.nj.us 
QATEAM2@dot.state.nj.us 
QATEAM3@dot.state.nj.us 
QATEAM4@dot.state.nj.us 
QATEAM5@dot.state.nj.us 
QATEAM6@dot.state.nj.us 

All inquiries shall include the following: 
a.  Name of the company; 
b.  Contract number and project description 
c.  Specifics of the inquiry, including anticipated impacts. 

The deadline for submitting inquiries will be 12:00 noon on the 3rd STATE BUSINESS DAY prior to the bid 
date. 

The  Department  will  investigate  the  information  provided  in  the  inquiry  and  then  respond  through  an 
addendum only. 

Requests  for  postponement  of  bids will  not  receive  a  response.    The Department will  issue  an  addendum 
postponing bids if warranted.
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Implementation Code  U  (URGENT) 

Changes must be implemented in all applicable Department projects scheduled for receipt of bids at least one 
week  after  the  date  of  the BDC Announcements.    All  necessary  addenda  and/or  addenda  to  postpone  the 
receipt of bids must be issued to ensure compliance. 
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